

TIRUPATI URBAN DEVELOPMENT AUTHORITY, TIRUPATI

Tender Notice No. 01/DM/2009-2010/TUDA

Dated: 30-04-2009

TENDER NOTICE

Sealed tenders for the works mentioned below will be received in the office of the Vice-Chairman, Tirupati Urban Development Authority, Tirupati from the registered contractors and firms registered in T.U.D.A. as per G.O.Ms.94 dt 1-7-2003 of class indicated in the column 7, **from 13 -05-2009 to 14-05-2009 up to 3.00 P.M.** and will be opened by undersigned or his nominee in their office at Tirupati on **14-05-2009 at 3.30 P.M.** in the presence of tenderers or their agents available at that time.

Sl. No.	Name of the work	Approximate Value of Work (Rs. in lakhs)	EMD to be paid by crossed D.D. along with application	Period of completion of work	Cost of Tender schedules to be paid in TUDA Challan / DD	Form of contract and class of contractor eligible to apply for tender schedules	Last Date for Receipt of Requisition	Issue of Tender Schedule	Date of Receipt of Tenders	Date of Opening Tenders
1	2	3	4	5	6	7	8	9	10	11
1.	Construction of Compound Wall on South and East side of the Park of TUDA Employees Layout at SHV Layout Phase-I of Chennai Gunta Village in Settupalli Grama Panchayath	1.40	1,400/-	30 Days	500+ VAT 63.00 =563.00	5 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M
2.	Construction of Compound Wall on Western side to the Site in Survey No.185/29 of Sri Kalahasti Mandal	9.95	9,950/-	3 Months	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M
3.	Construction of Compound Wall on Southern side to the Site in Survey No.185/29 of Sri Kalahasti Mandal	9.95	9,950/-	3 Months	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M
4.	Providing Chain link mesh fencing to the Botanical Garden at Rajeev Nagar Layout of Avilala in Tirupati Rural Mandal	14.00	14,000/-	3 Months	1,500+ VAT 188.00 =1,688.00	4 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M
5.	Repairs to the Cellar Floor of Guest House and to the office of Horticulture Wing in TUDA Premises,Tirupati	2.06	2,060/-	30 Days	500+ VAT 63.00 =563.00	5 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M
6.	Construction of CC Drains certain internal roads in Thummalagunta Village of Tirupati Rural Mandal	6.00	6,000/-	3 Months	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M

7.	Providing Chain Link Mesh on North and East side (Along the Bund) in Survey No.185/29 of Sri Kalahasti Mandal	6.20	6,200/-	3 Months	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	08-05-2009 up to 5.00 P.M.	13-05-2009 up to 5.00P.M.	14-05-2009 up to 3.00 P.M.	14-05-2009 at 3.30 P.M
----	---	------	---------	----------	----------------------------------	--	----------------------------------	---------------------------------	----------------------------------	------------------------------

// t.c.f.b.o. //

Sd/-XXXXXXXXXX
VICE-CHAIRMAN,
TUDA, TIRUPATI.

EXECUTIVE ENGINEER