

TIRUPATI URBAN DEVELOPMENT AUTHORITY, TIRUPATI

Short Tender Notice No. 15/DM/2009-2010/TUDA

Dated: 24-10-2009

SHORT TENDER NOTICE

Sealed tenders for the works mentioned below will be received in the office of the Vice-Chairman, Tirupati Urban Development Authority, Tirupati from the registered contractors and firms registered in T.U.D.A. as per G.O.Ms.94 dt 1-7-2003 of class indicated in the column 7, **from 03-11-2009 to 04-11-2009 up to 3.00 P.M.** and will be opened by undersigned or his nominee in their office at Tirupati on **04-11-2009 at 3.30 P.M.** in the presence of tenderers or their agents available at that time.

Sl. No.	Name of the work	Approximate Value of Work (Rs. in lakhs)	EMD to be paid by crossed D.D. along with application	Period of completion of work	Cost of Tender schedules to be paid in TUDA Challan / DD	Form of contract and class of contractor eligible to apply for tender schedules	Last Date for Receipt of Requisition	Issue of Tender Schedule	Date of Receipt of Tenders	Date of Opening Tenders
1	2	3	4	5	6	7	8	9	10	11
1.	Construction of Compound Wall on North side of the Park of TUDA Employees Layout at SHV Layout, Phase-I Chennaiahgunta Village of Settipalli Grama Panchayath	1.70	1,700/-	2 Months	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	30-10-2009 up to 5.00 P.M.	03-11-2009 up to 5.00P.M.	04-11-2009 up to 3.00 P.M.	04-11-2009 at 3.30 P.M
2.	Providing GI Barbed Wire Fencing to the side in Survey No.176 i.e., Opposite to 60' Road of SHV Layout, Phase-I at Chennaiahgunta of Settipalli Grama Panchayath	0.72	720/-	30 Days	500+ VAT 63.00 =563.00	5 th class and above (As per G.Os applicable)	30-10-2009 up to 5.00 P.M.	03-11-2009 up to 5.00P.M.	04-11-2009 up to 3.00 P.M.	04-11-2009 at 3.30 P.M
3.	Providing TCT Zinc Aluminium Color Coated Galvalume Metal sheet roofing shelters on Tank Bund in Thummalagunta Village of Tirupati Rural Mandl	3.90	3,900/-	3 Months	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	30-10-2009 up to 5.00 P.M.	03-11-2009 up to 5.00P.M.	04-11-2009 up to 3.00 P.M.	04-11-2009 at 3.30 P.M
4.	Supply of Playing Equipments to the Park at Srinivasapuram	2.74	2,740/-	30 Days	1000+ VAT 125.00 =1,125.00	5 th class and above (As per G.Os applicable)	30-10-2009 up to 5.00 P.M.	03-11-2009 up to 5.00P.M.	04-11-2009 up to 3.00 P.M.	04-11-2009 at 3.30 P.M

5.	Installation of Solar Power Pack at TUDA Office, Tirupati	9.90	9,900/-	30 Days	2000+ VAT 250.00 =2,250.00	Reputed Firms	05-11-2009 up to 5.00 P.M.	06-11-2009 up to 5.00P.M.	07-11-2009 up to 3.00 P.M.	07-11-2009 at 3.30 P.M
6.	Providing Bath Room Tiles and Sanitary Fittings at Chairman North Side Toilet and Horticulture Wing	0.90	900/-	30 Days	500+ VAT 63.00 =563.00	5 th class and above (As per G.Os applicable)	30-10-2009 up to 5.00 P.M.	03-11-2009 up to 5.00P.M.	04-11-2009 up to 3.00 P.M.	04-11-2009 at 3.30 P.M
7.	Construction of Entrance Compound Wall and Earth filling on Southern side of Srinivasapuram Park	9.99	9,990/-	30 Days	2000+ VAT 250.00 =2,250.00	5 th class and above (As per G.Os applicable)	30-10-2009 up to 5.00 P.M.	03-11-2009 up to 5.00P.M.	04-11-2009 up to 3.00 P.M.	04-11-2009 at 3.30 P.M

**VICE-CHAIRMAN,
TUDA, TIRUPATI.**